CONTRACTOR WORK AND MATERIAL DESCRIPTION 
PROJECT DETAILS

SCOPE OF WORK / MATERIAL SPECIFICATION

CIVIL WORK / GRA Y WORK

All Civil / Gray work will be carried out as per architectural drawings & 
recommendations. 

· Termite proofing on three different stages i-e Excavation, laying of crush rocks & 

on side passageways by FMe. 

· Complete Building construction Basement, Ground floor, First Floor. 

· Porch & Driveways (will be calculated other than covered area). 

· Underground tank as per drawing. 

· Overhead tank as per drawing. 

· Septic Tank as approved. 

· First class bricks will be used through out the project. 

· Steel Grade as specified by structure engineer brand Model/AI-Madina, T Bar or 
Deform for RCC work. 

· RCC I :2:4 in footings, columns, beams, roof slabs, floors and retaining walls as 

per structural drawings using Ravi sand and Margalla crush. 

· All load bearing walls in ratio of 1:6 and 9 inches in thickness. 

· Complete plastering of the building internally and externally. 

· Plastering internal & external walls with Chenab & Ravi sand @ 1:4. 

· Roof (ceiling) plastering at ratio of 1:3. 

· Top roof treatment: on two coats of cold bitumen and polythene sheet, 3 inches of 
sand will be laid and covered with tiles using cement mixture. 

Heat Proofing of the top roof using Thermopore sheets 2 inches 111 thickness 
(saudagar brand) or Gypsolite 3 inches in thickness. 

· PCC floors on 4 inches or as per drawing of crushed rocks 1½ inches of PCC. 

· Driveways PCC. 

· Passageways PCC. 

· Porch PCC. 

PAYMENT SCHEDULE FOR CONSTRUCTION OF ABOVE MENTIONED 
BUILDING NO: -D, Phase-V-DHA, LAHORE.
 TOTAL CONTRACTUAL AMOUNT AS PER ABOVE METIONED AGREEMENT 
(TERMS & CONDITIONS) 

Payment stages

Amount (Rs) No.


Received By
Advance Payment 

Completion of DPC
On the day of pouring of G.F. roof slab
On the day of pouring of F.F roof slab 

On the day of completion of plasters in F.F. 

On the day of completion of plasters in G.F. 

On the day of completion of plasters on external building 

On the day of completion of PCC in all floors 

On the day of final handing over of GREY structure

In the name of Allah the most Merciful and Blessful.

Agreement Of construction On Turnkey Basis 
MEMORANDUM OF AGREEMENT

This agreement of construction of building on Plot No. D, Phase-V. Defence Housing 
Authority Lahore measuring 20 marlas is made at Lahore, on 15th day of Sept. 2010. 

Between

Dr. Mubashir Ali s/o-------------------------------, Muslim adult, hereinafter called the 
Client / Owner Party of the First Part: 

And
Imran Mohammad Khan S/O Noshad Mohammad Khan Holding National Identity Card No. 35201-5559756-1, Muslim adult, resident of 175-D Phase No. I Defence Housing Authority Lahore Cantt hereinafter called the Contractor Party of the Second Part: 
(Both expression shall wherever the context so permit, mean and includes their 
heirs, Executors, Administrators, Successors, and Assigns)

'Witnesses as 'Under

That the Contractor (Party Of The Second Part) agrees to sign this agreement for the 
construction of GREY STRUCTURE of above-mentioned house as per Architect 
drawings and relevant approvals on turnkey basis on Plot No. -0, Phase-V, D.H.A 
Lahore, for the Client/Owner of the said plot (Party Of The First Part) 

(Architectural drawings provided by Suleman, Muslim town, Lahore.)

The agreed cost of construction for the above said property is Rs       ./ SQFT for 

ground & first floor level calculated on the turnkey basis which will be paid by the Client / Owner of the said Plot to contractor (Party of The Second Part) as per covered area mentioned on the approved map, agreed progress payment during the construction 
process. The total covered area of the construction is approx 4900 SQFT as per 
Architectural drawings. Driveway, galli, boundary walls is not included in the map 
covered area. 

· This agreement is based on turnkey basis therefore Contractor (Party Of The 
Second Part) is responsible for material buying and execution unless otherwise 
mentioned. 

· The contractor is liable to complete all the gray structure work as details attached, 
any other work not mentioned in this agreement is not contractors' liability. 

· Contractor is liable to buy the required material as per agreed quality, quantity 
and brand specification mentioned in this contract. 

· Contractor is liable to follow construction work as per architectural drawings & 
recommendations during work. 

· Contractor is liable to remain within the total agreed cost of construction. 

· This agreement is based on turnkey therefore contractor is liable to finish the 
(Grey Structure) project in all manners and handover the building to client in 
complete structure finished form. 

· Contractor is not allowed to sub-let the project to any third party. 

· Contractor is responsible to abide by all the rules set out by the society in terms of 
construction any penalty in this regard will be beared by the contractor. 

· Contractor is responsible to complete the project within 4 months from the date of 
electric and water connection. 

· Client/Owner is responsible to pay dues, bills, connection charges such as 
electricity, gas, water, chowkidar or all society dues. Owner is liable to provide 
uninterrupted supply of water and electricity by any means e.g. generator, ups, 
etc. 

· Contractor is responsible for the quality of craftsman/workman in the finishing 
lines. 

· In case of any dispute initially the matter will be settled with consent of the 
following persons: 

Dr. Zahid Ali, LUMS, Lahore Cantt. 

· God forbid in case of any emergency or expiry of client or contractor during the 
construction process the nominees will settle the details and issues with consent of 
the witnesses of the agreement. 

Nominees of The Client Are: 
(1) 

Nominees Of The Contractor Are: (I) 

Adnan Naushad Khan 
0-175, OHA Lahore 

· Windows shade outdoor to protect from rain as per architect drawings 
recommendations. 

STEELWORK
Steel work through out the building will be carried out as per approved structural 
requirements and specification given by the architect. 

ELECTRICAL AND WIRING WORK

All electrical and wiring work will be carried out as per architect drawing and client 
consent.
· Electrical piping 
brand popular 

· Piping z; inches 

· Split piping 2 inches 

· Main distribution box, distribution panels, including circuit breakers will be 
provided by owner installed by contractor during plasters. 

· Providing and fixing split AC conduits with PVC water drainage pipes throughout 
the building will be provided. 

SANIT ARY & PIPE WORK

All sanitary and pipe work will be carried out as per architect 
recommendations. 

· Concealed pipes throughout the house PPRC. Brand Pipe Plus or Esen. 

· Exposed pipes GI IILM brand. 

· Sewerage drainage pipes 6 inches brand popular. 

· Sui Gas pipe concealed GI IIL Brand. 

CONSTRUCTION AGREEMENT

FOR GREY WORKS & FINISHING WORKS

.This agreement is signed on_______ day of__________20 _____Between M/s______ 
_____________, hereinafter called the "Contractor'', on one part AND M/s  Tricon Develop, 8-K Main Boulevard Gulberg II, Lahore, hereinafter called "Tricon" on the 
second part, 

The parties collectively shall be referred to as "Parties", 

It is now agreed between the parties as follow; 

1. The Contractor will construct the Residential Housing Units known as Tricon 
Village, situated at canal bank near. Mohlanwal, Lahore. 
2. This Contract is for items rates only, as per Annexure - I, with indicative 
quantities. Actual measurements will be carried out as per quantities executed at the 
site for the purpose of payment of bills. There shall be no price escalation of any 
kind, except for Steel, Cement, and Bricks, whose prices will be adjusted up or 
down from the base prices as provided in this contract. However, if the construction 
rates are affected by factors and circumstances beyond the control of the contractor 
or by factors following under force majure such as war, natural calamity, civil 
commotion, strikes or change of government fiscal policies affecting cost & 
supplies of men, materials or any court order etc. the price escalation would be 
discussed and revised with mutual consent of both the parties. 

3. The Total No. of Residential Housing Units to be constructed by the Contractor under this agreement will be and are numbered as  __________________

4. All the approvals from the Concerned Authorities regarding the Construction of Residential housing Units which include any Sub-Division process of the plot, 
Submission Drawings, etc will be the responsibility of Tricon. All the expenses 
incurred in any shape i.e. official fees etc. will be the responsibility and paid by the 
Tricon.

5. The Contractor will start construction of the Residential Housing Units after signing of this contract agreement &"receipt of approved drawings, as per time line agreed between the Parties. 
6. The Contractor will be responsible for the proper demarcation, execution, and 
Construction of the Residential Housing Units as per agreed drawings. Any errors or poor workmanship on the part of the contactor will be rectified by the contractor at his own cost without affecting the time line

7. The Consultant will check all the works and verify the dimensions at the initial 
stages for any flaw, deviation or error, which will be indicated at the time and 
rectified by the Contractor. 

8. The Consultant will inspect and approve all materials to be used by the Contractor 
before their application Any material' rejected by the Consultant due to quality 
issues will be removed and replaced by the Contractor at his own cost.

9. Should Tricon make any additions or alterations, they will be done at an additional
cost with additional time margin gi\ en to the Contractor. All such changes will be 
mutually agreed between the Contractor and Tricon. 


10. The Contractor agrees to construct the Residential Housing Units as per 
specifications of materials and works detailed as provided in description of activities in this agreement. 

11. Tricon agrees to the terms and conditions of payments and promises to pay the Contractor according to the payment schedule as given in the annexure - II of this 
agreement, after the submission of the bill by the Contractor and its verification by 
the Consultant. 

12. Tricon shall be responsible for the connection and departmental charges of utilities 
such as water, electricity, gas and drawings etc. 
13. In case of any dispute between the parties, the matter will be decided as per standard arbitration procedure which shall be binding on both the parties. 
14. The terms and conditions of this contract shall be applicable to the Ileirs and 
successors of both the Parties
15. 5 % Retention Money will be deducted from a\l payments of the contractor and will 
be refunded after 6 months, after accounting of any deficiencies or rectification of 
errors by the contractor
16. AI1 rates are exclusive of any tax liability. 
17. Termination of Contract

Either party may terminate this contract by giving a notice of 7 days. 111e contractor 
must finish all pending stages of the house and get a clearance certificate from the 
consultant and the company before release of balance payment and retention money. 
Maximum time to finish al1 stages will be 2 weeks

Terms and Conditions

Article-1

The construction of the building will be carried out by the contractor in according with the quality of materials, finishes, and specification as detailed in specification brief and no variations in material shall be done by the contractor.
The rates for Grey Works are valid till Dec-2010. The rates will be revised in Jan- 
2011 as per variation in the material/ labour rates at that time. 

The rates for Finishing Works are valid till Dec-2010. 
Article –II: Escalation/ De-escalation and First Party Liability 

The agreement price for construction of the building accordance with relevant drawings and specifications is variable price for the duration of the construction period. Any fluctuations in the market because of seasonal and other affects both for material and labour shall not affect the second party.
Basic Calculations 

Material Rates 

1) Bricks 


Rs. 3, 800 per Thousand

2) Cement


Rs. 260 per Bag

3) Steel


Rs. 50, 000 per Ton

Article III; Mobilization Period

1)  The contractor shall mobilize its Labour. machinery and construction material and 
     start construction activities on site within 15 days of the signing of this agreement. 
Ar1icle IV; Construction Peliod 

The Contractor shall complete the building within the stipulated time line. The scheduled completion of the Residential Units is dependent on prompt payments by Tricon as detailed in schedule of payments. It is understood and agreed by Tricon that any delay in payment may result in corresponding delay in completion of work without any obligation on the part of the contractor. 
Time is of essence of this contract. Provided there is no default of the contract by Tricon, then contractor is obligated to complete the required work with in the time line provided. A delay in conformity of the time line will result in a fine being imposed by Tricon and deducted  from the bill, in the following manner: 
1. Each individual item of the time line must be completed on its completion date. 

However, a grace period of 3 weeks will be given on each item, if delayed. Beyond 
this, a fine of Rs 5,000 per week will be imposed on each item that is delayed. The 
fme will continue till such time the individual item is completed. 
2. In case of continuous delay by the contractor, Tricon reserves the right to terminate 
the contract at its own discretion and all remaining works will be completed at the 
cost of the contractor and securities will be released thereafter. 

Article V; Other Delays in Completion 

However, if the construction schedules are affected by factors and circumstances beyond control of the contractor or by factors falling under force majure such as war, natural calamity civil commotion, strikes or change of government fiscal policies affecting cost and supplies of men, material or any court order etc, the project time line shall be mutually extended without any delay penalties. 
Article VI: Mode of Payment

The payments will be made against the Gills submitted for the Work Done only, The bills for the quantities/stages executed at site will be submitted to the Consultant for the verification of work done and approval of payable amount. The Contractor will must attach the relevant approved check requests and test reports of steel and concrete in their Bills. 
75 % Amount of submitted bill will paid within 10 days alter Submission of Gill to the Consultant. Balance Amount will be paid within 10 days after the bill approved by the 
Consultant. 
Special Conditions
Client Witness




Contractor

Witness






Witness 

Annexure-ii






